

NEMT- Attachment B

The vendor is NOT to change any of the pre-filled cells in the following tables.

The vendor may add additional reference tables as necessary.

Vendor Reference Form

Vendor Information		
Vendor Name: Steer	Contact Name:	Liza Rios Berrios
	Contact Phone:	787-721-2002
Customer Information		
Customer Organization: Puerto Rico Highway and Transportation Authority	Contact Name:	Maria C. de Jesus
	Contact Title:	Planner
Customer Address: Centro Gubernamental Roberto Sánchez Vilella, 300 Avenida José de Diego, Edif. Sur Piso 10 San Juan, PR 00911	Contact Phone:	Tel. 787-721-8787 Ext. 51630
	Contact Email:	<mdejesus@act.pr.gov>
Project Information		
Total Vendor Staff:	50	
Project Objectives: <p>The 2050 Puerto Rico Multimodal Long Range Transportation Plan (MLRTP) objective is guide the development of the multimodal transportation system to create livable communities and contribute to the Region's and Island's strong competitive economy, while considering topics such as Environmental Justice.</p>		
Project Description: <p>Multimodal Long Range Transportation Plan is a central and unifying document that summarizes goals, objectives, and performance measures. In the same way, it assesses current system performance, inventories future challenges and analyses needs. It also proposes investment strategies to be funded over the next twenty-seven (27) years.</p>		
Vendor's Involvement: <p>Steer was a prime contractor commissioned of the development of 2050 Multimodal Long Range Transportation Plan (MLRTP)</p>		
Project Benefits: <p>The Plan presents challenges and opportunities in infrastructure investments, transit, complete streets, and bicycle and pedestrian along a long-range period. MLRTP follows a performance-based planning process according to Federal Regulations with multimillion dollar investments until FY2050. It has a firm commitment with national goals of reducing fatalities, an unprecedented emphasis on pavement and bridges preservation and rehabilitation to upgrade conditions, improve freight mobility, and reduce congestion.</p>		
Key Personnel		
Liza Rios Berrios	Role: Project Manager	

NEMT- Attachment B

Andrea Iguina	Role: Project Coordinator		
Michelle Sanchez	Role: Technical Support		
Grace Diaz	Role: Technical Support		
Carmen Correa	Role: Project Director		
German Lleras	Role: Technical Project Director		
Jean Chu	Role: Technical Support		
Project Measurements:			
Estimated one-time costs:1,4	Actual one-time costs:		
Reason(s) for change in one-time cost: N/A			
Original Value of Vendor's Contract:1,462,355.00	Actual Total Contract Value: 1,462,355.00		
Reason(s) for change in value: N/A			
Estimated Start & Completion Dates:	From:	January 2022	To: January 2025
Actual Start & Completion Dates:	From:	-	To: -
Reason(s) for difference between Estimated and Actual dates: N/A			
If the vendor performed the work as a Subcontractor, the vendor should describe the scope of subcontracted activities:			